
SURVEYING SCOPE OF WORK Date:

Company Name:

Project: 

Phone #: License #:

Email:

Phase I $

* Set Site Benchmark

* Locate existing property corner iron rods and reestablishing if necessary

* Set four building corner lines with 10' setbacks

* Check all existing grade of site vs plans existing grade.

* Send written site plan report showing all this info above.

Notes:

Phase II $

* Provide top of forms elevation certificate & forms location on site plan vs survey.

* Confirm correct location.

For EXPRESS OIL CHANGE PROJECTS

*Provide Elevation Certifice for Pit Slab - Trip 1

Notes:

Phase III $

* Provide sketch showing location of slab on property

For EXPRESS OIL CHANGE PROJECTS

Notes:

Phase IV $

* Locate up to 15 defined points in the field at the request of the contractor

Notes:

Phase V $

* Final FEMA Certificate

Notes:

Field Verify As Built $

B) As Built paved areas, storm drainage inverts, drainage grades, ponds, 

berms etc. and all that applies to all site / building drainage.

Notes:

* Provide top of forms SOG elevation certificate & forms location on site 

plan vs survey.  Trip #2

* Provide finished construction slab elevation

*Provide Finished Construction Slab Elevation for Pit Slab and Building Slab on 

Same Trip 

A) ADA - paving / ramps / sidewalks / parking spots / striped area for 

less than or equal to 2% grade in any direction, per all ADA requirements.

TOTAL  $____________


